STATE OF CALI FORNI A

Bl D OPENI NG DATE 10/ 03/ 00
CONTRACT NUMBER 02- 341804
LOCATI ON 02- PLU-5727-

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N PLUMAS COUNTY AT QUI NCY AT THE

QUI NCY MAI NTENANCE FACI LI TY

CONSTRUCT VARI QUS BUI LDI NGS

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

40, 530. 00

DEPARTMENT COF TRANSPORTATI ON Bl D245
PAGE 1
10/ 04/ 00
CONTRACT CCDE 'B '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 330
PERCENT OVER EST 1.71

( NAVE/ ADDRESS/ LOCATI ON)

530 275-4443
00688157
FAX 530 275-0706

SB PREF CLAI MED

916 372-2190
00272247
FAX 916 372-2243

CC PREF CLAI MED

PROPCSALS | SSUED 15 FUND TOTAL HA12 2,740, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 2,372,000. 00 AMOUNT OVER
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 2,412, 530. 00 1 ARCADI AN ENTERPRI SES
P O BOX 5475
SHASTA LAKE CA 96089
2 2,448, 184.04 3 ALLEN L BENDER I NC
2798 | NDUSTRI AL BLVD
VEST SACRAMENTO CA 95691
3 2, 845, 039. 00 2 BRCO CONSTRUCTORS | NC

P O BOX 367
LOOM S CA 95650

916 652- 3868
00511602
FAX 916 652-3922

CC PREF CLAI MED

3. 0%



02- 341804 Bl D245

02- PLU- 5727 PAGE 2
10/ 03/ 00 10/ 04/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 KEMO FI RE PROTECTI ON | TEM 18 ( PARTI AL)

GALT CA
RENO | RON WORKS | TEM 18 ( PARTI AL)
RENO NV
RI CHALL ELECTRI C | TEM 18 ( PARTI AL)
YUBA CITY CA
SACRAMENTO | NSULATI ON CONTRACTORS | TEM 18 ( PARTI AL)

8924 Al RPORT RCAD
REDDI NG CA 96002



02- 341804
02- PLU- 5727
10/ 03/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 04/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALMANOR ENERGY PLUS
LAKE ALMANOR CA
CRANE WORKS

SAN LEANDRO CA

F RODGERS | NSULATI ON
SACRAMENTO CA

GRI NNELL

RI O LI NDA CA

| NTECH

RCSEVI LLE CA

JAMES HARRI S

AUBURN CA

M LLERS CUSTOM WORKS
SUSANVI LLE CA
OVERHEAD DOORS

RENO NV

RENO | RON WORKS
RENO NV

RI CHALL ELECTRIC CO
YUBA CITY CA

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
CRANE

| NSULATI ON

FI RE SPRI NKLERS

PLUMBI NG

PAI NTI NG

SI TEWORK

OVERHEAD DOORS

REBAR AND STEEL

ELECTRI CAL



02- 341804
02- PLU- 5727
10/ 03/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 04/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CMSH
SACRAMENTO CA

C R PLUMBI NG

Cl TRUS HEI GHTS CA
F RODGERS
SACRAMENTO CA
HARRI ET ANDERSON
SACRAMENTO CA

J J REBAR
SACRAMENTO CA
KEMO

GALT CA

MCE

NORTH HI GHLANDS CA
M LLERS CUSTOM WORKS
SUSANVI LLE CA
OVERHEAD DOORS
RENO NV

RENO | RON WORKS
RENO NV

Rl CHALL

YUBA CITY CA

PREFAB STRUCTURES

PLUMBI NG

| NSULATI ON

PAI NTI NG

REBAR

FI RE SPRI NKLERS

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
GENERAL SI TEWORK

OVERHEAD DOORS

M SCELLANEQUS AND STRUCTURAL METALS

ELECTRI CAL



02- 341804 Bl D245

02- PLU- 5727 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 03/ 00 10/ 04/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 074030 TEMPORARY STRAW BALE EA 72 50. 00 3, 600. 00
3 074023 TEMPORARY ERCSI ON CONTROL M2 200 20. 00 4, 000. 00
4 019631 ABANDON SEVER LI NE EA 1 1, 000. 00 1, 000. 00
5 150605 REMOVE FENCE M 60 15. 00 900. 00
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 9, 400 3. 00 28, 200. 00
7 153210 REMOVE CONCRETE VB 5 500. 00 2, 500. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 000. 00* 7,000. 00
9 019634 DEMOLI TI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
10 190101 ROADVWAY EXCAVATI ON VB 3, 060 20. 00 61, 200. 00
11 250101 CLASS 1 AGGREGATE SUBBASE VB 960 25.00 24, 000. 00
12 260201 CLASS 2 AGGREGATE BASE VB 2,010 48. 00 96, 480. 00
13 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 6.5 600. 00 3, 900. 00
14 390155 ASPHALT CONCRETE (TYPE A) TONN 2, 400 75. 00 180, 000. 00
15 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 1, 000. 00 5, 000. 00
16 664014 450 MM CORRUGATED STEEL Pl PE M 5 350. 00 1, 750. 00
(1.63 MM THI CK)
17 731502 M NOR CONCRETE (M SCELLANEOUS VB 140 450. 00 63, 000. 00
CONSTRUCTI ON)
18 994650 BUI LDI NG WORK LS LUMP SUM 1, 820, 000. 00* 1, 820, 000. 00

TOTAL 2,412,530. 00



02- 341804 Bl D245

02- PLU- 5727 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
10/ 03/ 00 10/ 04/ 00
R RCECTERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R R ECCOEEE e EEEPE | <o
1] 2, 755. 34* 2755. 34 1, 500. 00* 1500. 00
2| 82. 43 5934. 96| 92. 00 6624. 00
3| 22.04 4408. 00| 21.00 4200. 00
4 | 7,538. 61 7538. 61] 2, 500. 00 2500. 00
5| 36.55 2193. 00| 16. 00 960. 00
6 | 1.85 17390. 00| 2.00 18800. 00
7| 275.53 1377. 65] 290. 00 1450. 00
8 | 7, 000. 00* 7000. 00| 8, 000. 00* 8000. 00
9 | 27,002. 31* 27002. 31| 17, 250. 00* 17250. 00
10 | 24.96 76377. 60| 26.00 79560. 00
11 | 13. 23 12700. 80| 14. 00 13440. 00
12 | 42. 87 86168. 70| 45. 00 90450. 00
13 | 476. 12 3094. 78| 500. 00 3250. 00
14 | 76.25 183000. 00| 79.00 189600. 00
15 | 3, 766. 00 18830. 00| 1, 000. 00 5000. 00
16 | 851. 95 4259. 75| 291. 00 1455. 00
17 | 479. 89 67184. 60| 500. 00 70000. 00
18 | 1,920, 967.94*  1920967. 94| 2,331, 000. 00*  2331000. 00

TOT 2,448, 184. 04 2,845, 039. 00



